APPROVAL OF BIDS FOR THE ADULT SERVICS RECONFIGURATION PROJECT

Attached please find a listing of the lowest qualified bidders for the ADS Reconfiguration Project. We will discuss at the meeting, and then the Board will vote to accept the bids.

Elmhurst Public Library District - 2nd Floor Renovation Costs Breakout

Contractor	Trade	Value
Leopardo Companies, Inc.	Demo	\$21,230.00
Midwest Masonry, Inc.	Masonry	\$24,200.00
Wm. Tonyan and Sons, Inc.	Metal Stud/Drywall	\$142,500.00
Leopardo Companies, Inc.	Accoustical Ceiling	\$41,102.00
Lam-Tech Designs, Inc.	Millwork	\$73,780.00
Commercial Carpet Constultants	Flooring	\$84,275.00
Leopardo Companies, Inc.	Paint	\$28,410.00
Lakeshore Glass and Mirror Company, Inc.	Glazier	\$103,400.00
Acktemp Mechanical	HVAC	\$84,350.00
Airport Electric Co.	Electrical	\$304,158.00
Acktemp Mechanical	Plumbing	\$6,888.78
Absolute Fire Prtotection, Inc.	Fire Protection	\$13,800.00
Allowance	Flooring Isolation	\$19,500.00
Allowance	Roof Patching	\$1,000.00
Allowance	Signage	\$0.00
Construction Subtotal		\$948,593.78
14% CM Fee		\$132,803.13
5% Construction Contingency		\$44,848.70
3% Design Contingency		\$0.00
Allowance	AV Equipment and Installation	\$62,000.00
Moving	•	\$20,000.00
General Conditions		\$10,000.00
Total		\$1,218,245.61
Furniture Package #1	Library Furniture International	\$296,949.00
Furniture Package #2	Office Concepts	\$60,198.00
Furniture Package #3	Office Concepts	\$83,456.72
Furniture Package (Alternate)	Office Concepts_	\$10,462.83
Architecture/Engineering Fee		\$112,000.00
LED Lights from anoher Fiscal Year		-\$20,000.00
Total Project Cost		\$1,761,312.16